



Project Name: **2025 Phase 4 Moorhead WWTF Primary Clarifiers North Roof Replacement**
Engineering No.: 25-06-03
Legal No.: 06-03-2025

Stantec Project No.: 193807291

I hereby certify that this is an exact reproduction of bids received.

Bid Opening: Wednesday, January 15, 2025 at 10:00 AM CST

Owner: **Moorhead, Minnesota**



Bruce Paulson, RA
License No. 20910

BID TABULATION				Bidder No. 1		Bidder No. 2	
				All Weather Roofing & Metal, LLC		M. J. Dalsin Co. of N.D., Inc.	
Item No.	Item	Units	Qty	Unit Price	Total	Unit Price	Total
PART 1 - BASE BID:							
1-1.	MATERIALS, LABOR AND EQUIPMENT NECESSARY TO COMPLETE THE WORK AS DEFINED ON	LS	1	\$162,545.00	\$162,545.00	\$175,583.00	\$175,583.00
TOTAL BASE BID					\$162,545.00		\$175,583.00
PART 2 - ALTERNATES:							
2-1.	ALTERNATE NO. 1: MATERIALS, LABOR AND EQUIPMENT NECESSARY TO REMOVE THE EXISTING BALLASTED SINGLE-PLY MEMBRANE ROOFING SYSTEM TO THE ROOF SUBSTRATE ON THE WAS ROOF-SOUTH AND INSTALL NEW SINGLE-PLY MEMBRANE ROOFING SYSTEM AS INDICATED ON THE DRAWINGS AND IN THE PROJECT MANUAL	LS	1	\$67,200.00	\$67,200.00	\$74,310.00	\$74,310.00
2-2.	ALTERNATE NO. 2: MATERIALS, LABOR AND EQUIPMENT NECESSARY TO REMOVE THE EXISTING BALLASTED SINGLE-PLY MEMBRANE ROOFING SYSTEM TO THE ROOF SUBSTRATE ON THE WAS ROOF-LINK AND INSTALL NEW SINGLE-PLY MEMBRANE ROOFING SYSTEM AS INDICATED ON THE DRAWINGS AND IN THE PROJECT MANUAL	LS	1	\$36,400.00	\$36,400.00	\$49,200.00	\$49,200.00
2-3.	ALTERNATE NO. 3: MATERIALS, LABOR AND EQUIPMENT NECESSARY TO REMOVE THE EXISTING BALLASTED SINGLE-PLY MEMBRANE ROOFING SYSTEM TO THE ROOF SUBSTRATE ON THE DIGESTERS STAIR BUILDING AND INSTALL NEW SINGLE-PLY MEMBRANE ROOFING SYSTEM AS INDICATED ON THE DRAWINGS AND IN THE PROJECT MANUAL	LS	1	\$4,200.00	\$4,200.00	\$7,201.00	\$7,201.00
TOTAL PART 2					\$107,800.00		\$130,711.00
PART 3 - UNIT PRICES:							
3-1.	MATERIALS, LABOR, AND EQUIPMENT NECESSARY TO REMOVE AND REPLACE WATER OR DRY-ROT DAMAGED DIMENSIONAL WOOD BLOCKING	BF	50	\$5.85	\$292.50	\$9.45	\$472.50
3-2.	MATERIALS, LABOR, AND EQUIPMENT NECESSARY TO REMOVE AND REPLACE WATER OR DRY-ROT DAMAGED PLYWOOD SHEATHING AT PARAPETS	SF	32	\$4.70	\$150.40	\$9.56	\$305.92
TOTAL PART 3					\$442.90		\$778.42
Contractor Name and Address:				All Weather Roofing & Metal, LLC 26 3rd St. S. Sabin, MN 56580 Phone: (320) 980-1906 Email: allweatherroofingnd@gmail.com Signed By: Kasey Kluver Title: Bid Security: Bid Bond Addenda Acknowledged: 1		M. J. Dalsin Co. of N.D., Inc. 635 Armour St. West Fargo, ND 58078 (701) 282-0509 marks@dalsinroofing.com Mark Stahl Vice President Bid Bond 1	